ABSTRACT OF OFFERS-CONSTRUCTION |1. SOLICITATION N(2. DATE ISSUED|3. DATE OPENED|PAGE 1 OF 1 PAGES
DACW57-01-B-0009 5/7/2001 5/31/2001
4. ISSUING OFFICE | CERTIFY THAT | HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT
ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.
DISTRICT ENGINEER
PORTLAND DISTRICT, CORPS OF ENGINEERS SIGNATURE DATE SIGNED
P.O. BOX 2946
PORTLAND, OR 97208-2946 SANDRA HILLEBRANDT, BID OPENING OFFICER
5. PROJECT TITLE 8. GOVERNMENT ESTIMATE 9. OFFERS
(CHECK A, B, OR C AND COMPLETE NO.1 NO.2 NO.3
Bank Protection at City of Grants Pass D, E,ANDF.) A. OFFEROR A. OFFEROR A. OFFEROR
Water Filteration Plant Bergerson Construction Advanced American Diving Triad Mechanical, Inc.
A. HIRED LABOR P O Box 387 P O Box 1630 2133 N. Argyle Street

Astoria, OR 97103

Oregon City, OR 97045

Portland, OR 97217

B. REASONABLE CONTRACT B. BID SECURITY B. BID SECURITY B. BID SECURITY
X (WITHOUT PROFIT) Yes Yes Yes
C. REASONABLE CONTRACT C. ADDENDA ACKNOWLEDGHC. ADDENDA ACKNOWLEDGHADDENDA ACKNOWLEDGED
(INCLUDING PROFIT) Yes Yes Yes
6. NUMBER OF ADDENDA ISSUED 1 SB [ SB [ SB
TA.
ITEM|7B. DESCRIPTION OF OFFERED ITEM|7C. EST D. E. UNIT F. ESTIMATED |D. UNIT F. ESTIMATED |D. UNIT F. ESTIMATED [D.UNIT F. ESTIMATED
NO. QUANTITY JUNIT [PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 |Mobilization and Demobilization 1 LS XXXXXX $ 42,776.00 | XXXXXX $ 133,550.00 | XXXXXX $ 150,000.00 JXXXXXX $ 115,240.00

2 |Clearing and Grubbing 1 LS XXXXXX $ 6,807.00 | XXXXXX $ 45,200.00 [XXXXXX $ 62,000.00 | XXXXXX $ 66,030.00

3 |Bank Stabilization 1 LS XXXXXX $ 31,004.00 [XXXXXX $ 55,140.00 [XXXXXX $ 50,000.00 [XXXXXX $ 107,600.00

4 |Active Intake Deck Demolition 1 LS XXXXXX $ 1,591.00 | XXXXXX $ 18,400.00 | XXXXXX $ 5,000.00 | XXXXXX $ 8,420.00

5 [Sheet Pile Wall 1 LS XXXXXX $ 562,038.00 | XXXXXX $ 522,972.00 | XXXXXX $  684,320.00 | XXXXXX $ 873,700.00

6 |Bank Improvement 1 LS XXXXXX 776,939.00 | XXXXXX $ 294,614.00 | XXXXXX 500,000.00 | XXXXXX 374,950.00

7 |Active Intake Construction 1 LS XXXXXX 16,431.00 | XXXXXX $ 32,940.00 [XXXXXX 40,000.00 [XXXXXX $ 38,200.00

8 [Landscaping 1 LS XXXXXX $ 30,412.00 [XXXXXX $ 10,001.00 | XXXXXX $ 52,000.00 [XXXXXX $ 62,640.00
Furnish H-Piles, as Directed by the

9 |Government. (Optional) NTE 16 |EA $1,213.00 | $ 19,414.00 $4,085 | $ 65,360.00 $1,430 | $ 22,880.00 $2,300 | $ 36,800.00
(Piles Must be Available On-Site Within 1
W eek of Direction)

10 [Install Repair Sections (Optional) NTE8 [EA $37,536.00 | $ 300,288.00 $10,200 | $ 81,600.00 $3,900 | $ 31,200.00 $12,300 | $ 98,400.00
TOTAL SCHEDULE NO. 1 $ 1,787,700.00 $1,259,777.00* $ 1,597,400.00 $ 1,781,980.00
ACCEPTANCE LIMITATION - DAYS
INFORMALITIES

NSN 7540-01-150-0981

1419-101

* Indicates Discrepancy

STANDARD FORM 1419 (10-3)




